APPLICATION OF BRIDGE/STRUCTURE NUMBERS 495
Concrete base shall be sloped to drain to points of discharge.

469.04 MEASUREMENT AND PAYMENT. Porous backfill will
not be measured but will be paid for at the Contract lump sum price for
the pertinent Porous Backfill item. The payment will be full
compensation for all excavation, concrete, reinforcement, geotextiles,
drains, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

If no item for porous backfill appears in the Contract Documents, the
work will not be measured but the cost will be incidental to other items
specified in the Contract Documents.

SECTION 470 THRU 494 — RESERVED

SECTION 495 — APPLICATION OF
BRIDGE/STRUCTURE NUMBERS

495.01 DESCRIPTION. This work shall consist of applying
Bridge/Structure Numbers to all completed structures.

495.02 MATERIALS. The paint shall be suitable for the particular
application and shall be selected by the Contractor subject to the approval
of the Engineer.

495.03 CONSTRUCTION. The Bridge/Structure Number shall be
applied to the bridge/structure as a last order of work. The size, location,
etc., shall conform to the pertinent details included in the Contract
Documents. All work shall be done in a neat workmanlike manner with
sharp edges differentiating between all coatings and the previous
substrate. Surfaces shall be properly prepared in conformance with the
paint manufacturer’s recommendations. Paint shall not be applied to wet
or moist surfaces.

On rehabilitation projects the Bridge/Structure Number shall be
repainted if it is faded, removed, or otherwise deemed necessary by the
Engineer.

495.04 MEASUREMENT AND PAYMENT. Application of

Bridge/Structure Numbers will not be measured but the cost will be
incidental to the pertinent items specified in the Contract Documents.
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499 WORKING DRAWINGS

SECTION 496 THRU 498 — RESERVED

SECTION 499 — WORKING DRAWINGS

499.01 DESCRIPTION. This work includes the scheduling and
distribution of working drawings, which are described in TC-1.02 and
TC-4.01. Working drawings shall exhibit good drafting practices and
represent the original work of the Contractor, fabricator, or supplier.
Submitting duplicated portions of the Plans as working drawings is
prohibited. The Contractor shall also submit calculations or other
information deemed necessary to backup working drawings when
requested by the consultant/Administration. Calculations and other
backup material shall be signed and sealed by a professional engineer
registered in the State of Maryland when specifically requested.

499.02 MATERIALS. Not applicable.
499.03 CONSTRUCTION.

499.03.01 Schedule. As a first order of work, the Contractor shall
prepare and submit in conformance with 499.03.02 or 499.03.03 a
schedule for the submission of the working drawings. The schedule shall
be coordinated with and be in full accord with the Progress Schedule
submitted to the procurement officer under GP-8.04 and TC-5.02.

The schedule shall include each type of working drawings (e.g. form
plans, structural steel, etc.), approximate number of drawings to be
reviewed, estimated date of first submission, and estimated rate of
submission of drawings (e.g. 5/wk). Where possible, the most crucial
drawings shall be submitted first with sufficient time for review so as to
minimize delays during construction.

499.03.02 Consultant Engineering Firm. When the Contract
Documents specify that a consultant engineering firm is to review the
working drawings for the structure, all working drawings shall be sent to
that firm.

To expedite the checking and distribution of working drawings,
fabricators or suppliers may send prints directly to the appropriate
consultant engineering firm with copies of all correspondence to the
Contractor, Director - Office of Bridge Development, and the District
Engineer. If the Contractor requests that all plans be routed through the
Contractor’s office, then the establishment of that procedure should be the
first order of work so as to avoid possible misunderstandings as to the
processing. The Contractor shall be aware that this plan of action will
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